STATEMENT OF WORK

STATEMENT OF WORK (SOW)
PURSUANT TO CONTRACT NUMBER
Derby Devs

This Statement of Work (SOW) is between the Derby Devs of University of Louisville (hereinafter referred to as the "Authorized User") and PETS4LIFE (hereinafter referred to as “Contractor”).

The purpose of this SOW is to express the terms and requirements for the performance of work by the Contractor and, where applicable, the Authorized User (collectively referred to as the “Parties”) to achieve the objectives of the Pets4Life Web Development project. Specifically, the Contractor is required to provide the Authorized User with a Solution as prescribed herein, subject to Acceptance.

Version Control

Revision #	Revision Date	Description of Change	Author
1.0	09/17/2025	Added blogpost page features for liking, sharing, and admin content management.	Derby Devs
2.0	09/17/2025	Implemented sharing options for X and Facebook posts on blog page.	Derby Devs
3.0	09/17/2025	Created blog automation allowing administrators to update and add new posts.	Derby Devs
4.0	09/17/2025	Developed Petcare Hub page to provide users with PDF links for resources.	Derby Devs
5.0	10/05/2025	Built volunteer interest form for candidates to register through PlanHero.	Derby Devs
6.0	10/05/2025	Configured volunteer management system to allow users to sign up for opportunities.	Derby Devs
7.0	10/05/2025	Enabled volunteer availability updates for flexible scheduling.	Derby Devs
8.0	10/05/2025	Added options for one-time or recurring volunteer roles.	Derby Devs
9.0	10/05/2025	Set up notifications and reminders for upcoming volunteer events.	Derby Devs
10.0	10/05/2025	Required volunteer profile creation for PlanHero registration.	Derby Devs
11.0	10/05/2025	Developed event scheduling functionality for coordinators to create and edit events.	Derby Devs
12.0	10/05/2025	Added viewable list of upcoming volunteer events with details.	Derby Devs
13.0	10/05/2025	Implemented volunteer registration system for events.	Derby Devs
14.0	10/15/2025	Enhanced chatbot to direct users to contact page when needed.	Derby Devs

STATEMENT OF WORK

15.0	10/15/2025	Added chatbot option for administrators to access form submissions.	Derby Devs
16.0	10/29/2025	Implemented testimonials section on donations page to display pre-approved posts.	Derby Devs
17.0	10/29/2025	Added “Share Now” feature for submitting new testimonials.	Derby Devs
18.0	10/29/2025	Integrated WPForms Testimonial Form for community submissions.	Derby Devs
19.0	10/29/2025	Enabled admin approval system for managing submitted testimonials.	Derby Devs
20.0	10/29/2025	Built “Other Ways to Give” section with Wishlist and Kroger links.	Derby Devs
21.0	10/29/2025	Linked Amazon Wishlist to Pets4Life account for item donations.	Derby Devs
22.0	10/29/2025	Added admin capability to update Amazon Wishlist URL.	Derby Devs
23.0	10/29/2025	Created Kroger Community Rewards informational section.	Derby Devs
24.0	10/29/2025	Linked Kroger Rewards button to official registration portal.	Derby Devs
25.0	10/29/2025	Added admin editing capability for Kroger Rewards information.	Derby Devs
26.0	10/29/2025	Designed event listing feature showing upcoming community events.	Derby Devs
27.0	10/29/2025	Configured Amelia Lite plugin to allow event registration.	Derby Devs
28.0	10/29/2025	Added confirmation display after successful event registration.	Derby Devs
29.0	10/29/2025	Planned waitlist and cancellation options for future release.	Derby Devs
30.0	10/29/2025	Created customer profile functionality for storing user and pet data.	Derby Devs
31.0	10/29/2025	Enabled profile update option for users through Amelia panel.	Derby Devs
32.0	10/29/2025	Outlined feature for linking pets to events in future update.	Derby Devs
33.0	10/29/2025	Developed contact form allowing users to submit inquiries.	Derby Devs
34.0	10/29/2025	Added confirmation message after successful contact form submission.	Derby Devs
35.0	10/29/2025	Implemented mission partner form for organizational submissions.	Derby Devs

36.0	10/29/2025	Integrated WPForms Mission Partner Form with name, email, and phone fields.	Derby Devs
37.0	10/29/2025	Added general "Donate" button linking to WPForms donation form.	Derby Devs
38.0	10/29/2025	Configured donation form to collect donor name, message, and amount.	Derby Devs
39.0	10/29/2025	Added sponsor feature allowing users to support pets via donation form.	Derby Devs
40.0	11/05/2025	Developed chatbot administrative controls for managing predefined responses.	Derby Devs
41.0	11/12/2025	Enhanced chatbot interface for user assistance and improved conversation flow.	Derby Devs
42.0	11/19/2025	Configured chatbot to incorporate data from external sources.	Derby Devs
43.0	11/18/2025	Conducted chatbot integration testing with contact form redirection.	Derby Devs
44.0	11/20/2025	Finalized system documentation and prepared for Demo 3 presentation.	Derby Devs
45.0	11/26/2025	Completed final testing of site-wide user flows and verification checks.	Derby Devs

1. Executive Summary

This document is presented to represent the scope of the project for Pets4Life Louisville along with any constraints, dependencies, change management, and quality standards plus a required technology specification. This project is meant to help Pets4Life with their website and data management along with better user-friendly platforms. Our group intends to not only change the functionality for the users but also contain data in fewer platforms and plugins to overcome data integrity issues. We plan on delivering 50% of the project the week of October 13th, 75% by the week of November 3rd, and the rest of the project by the end of the semester, December 4th. Overall, our group intends to integrate and change as many of the wants and needs of the client as possible, with a few exceptions that might be out of scope. Overall, this document will detail such along with any issues that could, or will, arise with the development of the website.

1. SCOPE

The scope of this project is based on what we already know as a team about the project at hand. This will include all points of deliverables including the demonstration days and any supplementary days on which our team decides something specific should be completed. This is also subject to change, which will be covered more in the change management section below.

1.1 DESCRIPTION OF PROJECT

A revamped version of the Pet4Life website that must provide a place for the organization to facilitate their daily business processes in one spot. This will include management of donations, volunteers, clients, general non-profit information, and any other back-end information for the employees of Pets4Life, such

as event and scheduling maintenance and data organization. This project is also highly based on low-code processes to accommodate those who will manage the system.

1.2 INCLUSIONS

This scope of work will include the key components that the client would like to see in the new website. This will include, but not be limited to:

I. Easy navigation of website
   a. The website will be serving four different audiences including: Pet families, Volunteers, Donors/Supporters, and Core team members. The website must accommodate all of these groups
   b. Branding and Aesthetic: Our group plans on conforming to that of the Ladybird's previous web design, along with incorporating the color palette of the Louisville Code's team. This will ensure clear branding of the company, staying true to values, along with easy navigation with compelling stories
   c. Homepage specifically will be welcoming with the ribbon at the top with Pets4Life pictures of success stories along with any other pieces of information wanted in the ribbon. Also, the mission and values will be included on the homepage to bring an emotional and human look to the company's practices.

II. Chatbot
   a. Our team plans on using Tidio's knowledge based chatbot, Lyro, to help answer frequently asked questions and other pieces of information that a user might need. This will increase accessibility to information for the users when the human representatives aren't online.
   b. Escalation: Lyro can be instructed to have an escalation point if the question or issue is beyond what the chatbot can do. This can include directions to a contact form or something of the sort for a human representative to reach out to them and contact them with the right information.
   c. Guidance: Our team will be able to program the AI's tone, language use, and other key pieces of information to ensure that all users are happy with the chatbot and the information it is giving.
   d. Design: with Lyro's customization, our team should be able to change the chatbot icon to the stakeholder's wants, a paw print icon.

III. Volunteer Management
   a. Signups will be managed through PlanHero, an externally hosted service that will manage events for volunteering and volunteers as well. This will integrate within the website by links to Pet4Life's
   b. Volunteer Profiles: PlanHero will also allow for volunteer hour tracking and profiles to an extent. This will keep the data all in one place and allow for simple management by the volunteers and Pets4Life employees.

IV. Donations
   a. General donations will be managed by Stripe and WPForms, a WordPress plugin that will manage all donations while also giving the opportunity for recurring donations. The plugin will also have a nice dashboard for the employees and managers of Pets4Life to use, fully helping them keep all information in one place.

b. Sponsor a Pet: Since these forms are editable, they will allow for a sponsor-a-pet feature. This can be noted on the form if it is decided to only have one form for the entirety of donations. If not, our group can also set up another form for possible better organization.
c. Page on Ribbon: Our group plans on designing the donation page with success stories that staff have access to from families who have used Pets4Life's services. This helps with user engagement and will hopefully compel more people to donate.

V. Event Management
a. Our team plans on pivoting from Event scheduling with Amelia to PlanHero. Since PlanHero is already in scope for volunteer management, it will also integrate well with event signups and events as a whole. Also, this platform can accept stripe payments which will integrate all in one account, overall simplifying the process and therefore helping the stakeholders.

VI. Design of databases: As of right now, this will be updated as the project progresses, but all data will be collected throughout the various platforms and then translated to airtable, the chosen platform for data integration. Specific databases will be assigned for all stakeholders along with the necessary actions associated with each.

VII. Contact us: for escalation, along with any other necessities, including job information or any other single instance issues, a contact-us form can be integrated into the ribbon for easy access. This is something that can be integrated using WPForms and can be directed to an email.

1.3 EXCLUSIONS

The exclusions part of the scope will include any extra wants that were mentioned by Pets4Life that might not be manageable during the scope of the project due to time, cost, or integration purposes. These, if time or cost permitting, still could be introduced to the project, but are not included in the main scope. These exclusions are:

I. Transport volunteer matching: Due to integration issues with other volunteer platforms and the data integrity of the platform, transport volunteer matching will not be in scope for this project at this time.

II. Community engagement: Due to the amount of data being collected from Pets4Life as a whole, our group does think integrating a Pet Family submission might not be in scope for the time that is permitted.

III. Event/Volunteer Waitlist: With the platforms that we picked, along with the cost associated with this feature, our group is unsure that a waitlist for events or volunteering is in scope. When truly getting into the plugin, this could be managed, but as of now it is out of scope.

2. Assumptions, Constraints, Dependencies

Pets4life is a non-profit that is focused on helping families that are struggling to keep their pets at home instead of having to give away their pet to shelters. They provide pet resources, low-cost clinics, and other forms of aid to these pet families. They have been managing everything with fragmented digital tools such as Google Sheets, Calendly, and SignUpGenius to manage clinics, volunteers, donations, and client communications. These tools rely heavily on manual entry and lack any integration between the systems,

which makes it difficult to navigate all the information efficiently. Due to all of this, the project objective is to deliver a WordPress-based platform that is able to provide each of the functions needed for Pets4life to succeed. Donation processing, volunteer management, clinic/event scheduling with automated reminders, and a Customer Service Hub would all be incredible to have functioning on this platform for Pets4life. It would allow them to be able to help more people efficiently and effectively while still staying true to their vision and within budget.

After evaluating Pets4life, here are the assumptions, constraints and dependencies of the nonprofit.

Assumptions

- Databases for pets, families, and volunteers already exist and can be integrated into the new system.
-WordPress plugins selected will be affordable, nonprofit-friendly, actively maintained, and compatible.
-Hosting will support SSL, backups, uptime monitoring, and accessibility requirements.

Constraints

-Limited budget for development and ongoing maintenance.
-Time-sensitive reporting cycles that define project delivery deadlines.
-Requirement to deliver a sustainable, low-code solution that is maintainable by non-technical staff.

Dependencies

-Timely migration of donor, pet, and volunteer data into the new platform.
-Continued availability of selected WordPress plugins and other features.
-Pets4Life leadership and project sponsor availability for milestone reviews and approvals.

3. DEFINITIONS

"Deliverable acceptance receipt"- a document signed by the project sponsor acknowledging acceptance, conditional acceptance, or rejection of a deliverable.
"Change Order" or **"Change Request"** means a request for authorization to make a change in the Services or Deliverables under this Contract.
-Any further definitions will be added if necessary.

4. TERM

This project is set from 8/24/25 to 12/4/25. This project started on the first day of the CIS 420 Project development class, and will conclude on the final day of class, where this project will be delivered to our project sponsor. Our 3 major milestones for this project are our 50% demo, 75% demo, and 100% demo. No extension for the term will be provided, as it is required that we complete it within the time required.

6. FURNISHED MATERIALS, EQUIPMENT, ACCESS AND PROPERTY

Authorized users will provide:

- Access to the current information for pets, families, and volunteers.
- Existing donor, clinic, and volunteer data.
-Access to branding materials, logos and budget information.
-cooperation to take part in the demo reviews, to ensure a successful deliverable.

Contractor will provide:

- WordPress hosting and domain.

- All of the staging/testing environments, plugins, integrations, and automation workflows required to fulfill the SOW.
-Explanations and guides for each of the functions to help with training and transition to the new system.

8. ROLES AND RESPONSIBILITIES

The Derby Devs team operates with a rotating role structure so that each member is cross trained in project management, requirements analysis, systems architecture, and development. This approach ensures flexibility, shared accountability, and continuity in the event of unexpected changes in team availability. At any given time, specific members will serve in the following capacities:

- **Project Manager (PM):** Oversees the overall schedule, scope, and communication with Pets4Life stakeholders. The PM ensures milestones are met, chairs weekly meetings, and coordinates approval of deliverables.
- **Requirements Analyst (RA):** Responsible for gathering, documenting, and maintaining requirements throughout the project. The RA owns the Requirements Traceability Matrix (RTM), manages the change log, and ensures requirements align with stakeholder priorities.
- **Systems Architect (SA):** Translates business requirements into technical solutions within the constraints of WordPress and plugin capabilities. The SA evaluates feasibility, identifies integration risks, and supports the team in addressing gaps.
- **Developers:** Implement system requirements by configuring and integrating WordPress plugins and, where necessary, performing light customizations. Developers also test features against acceptance criteria and document defects or improvements.
- **Stakeholder (Pets4Life):** Provides business input, sets priorities, and formally approves deliverables. The stakeholder ensures the system supports Pets4Life's nonprofit mission, such as donation processing, volunteer coordination, and event scheduling.

By rotating these responsibilities, each member of Derby Devs gains experience across the full project lifecycle, while ensuring that no single role becomes a bottleneck. This collaborative approach also provides Pets4Life with assurance that project knowledge is distributed across the team.

Role	Responsibility	Name	Org
Project Manager	Oversee requirement management and delivery	Maddy Schroth	UofL
Requirements Analyst	Oversee requirement management and delivery	Eric Cato	UofL

Systems Architect	Oversee requirement management and delivery	Leo Mellen	UofL
Developer	Develop software	Fatin Nuur	UofL
Developer	Develop software	Isaiah Martinez	UofL
Stakeholder	Convey requirements	Karen	Pets4Life

9. DELIVERABLES MANAGEMENT

The following deliverables will be completed during the term of this SOW:

Major Task/Phase	Deliverables	Description	Due Dates (target)	Party Responsible
Project Initiation	• Team Charter • Kick-off minutes	Define roles, team rules, scope understanding.	Week 1 08/24	Team
Requirements Analysis	• Draft RMP • Draft RTM • Meeting Minutes	Gather and documents requirements, validate with stakeholders.	Week 2 09/02	Team
Project Definition	• Draft SOW • Draft Project Charter • Draft PMP	Establish scope, objectives, and PM approach.	Week 3 09/07	Team

STATEMENT OF WORK

Requirements Finalization	• Final RMP • Final RTM • Final SOW & PC	Lock in requirements and baseline documentation.	Week 4 09/14	Team
Sponsor Review	• SOW Submitted to Sponsor	Share scope and deliverables with Pets4Life for feedback.	Week 5 09/17	Team
Architecture & Design	• SAD • ERD • UFD	Define technical architecture, data model, and user flows.	Week 4-5 (09/14-09/21)	Team
Development Iteration 1	• Core site pages (Homepages, About, Donation, Volunteer) • Screenshots of progress	Begin building must-have features in WordPress.	Week 6-8 (9/22-10/12)	Developers
Demo 1	• Demo presentation (~50% complete) • Feedback log	Show stakeholders functioning prototype.	Week 9 (10/13)	Team
Development Iteration 2	• Extended pages (Events, FAQ, Blog, Chatbot) • Updated RTM	Implement remaining features, address Demo 1 feedback.	Week 10-11 (10/20-11/02)	Developers
Demo 2	• Demo presentation (~75% complete) • Feedback log	Present near-complete site and gather feedback.	Week 12 (11/03)	Team
Final Iteration & QA	• Final RTM • Corrective actions • Progress reports	Implement fixes from Demo 2, finalize features.	Week 13-14 (11/10-11/23)	Team
Final Demo & Delivery	• Final demo (~100% complete) • Final PPT • Final PMP • Final RTM • Handover package	Deploy completed site, deliver all course required docs.	Week 15 (11/24-12/08)	Team

STATEMENT OF WORK

10. Project Milestones

1. **Milestone 1- Requirements Finalized**
   Deliverables: (Final RMP, RTM, SOW, PC)
   Date: 9/14
2. **Milestone 2- Sponsor Review of SOW**
   Deliverables: SOW submitted to sponsor
   Date: 9/17
3. **Milestone 3- Demo 1** (Iteration 1, 50% completion) -
   Deliverables: 50% site build presented, feedback logged
   Date: 10/13
4. **Milestone 4- Demo 2** (Iteration 2, 75% completion) -
   Deliverables: 75% site build presented, feedback logged, updated RTM
   Date: 11/03
5. **Milestone 5- Final Demo & Project Completion** (100% completion)
   Deliverables: 100% site build, final docs (RTM, PMP, PPT, Final Report)
   Date: 11/24-12/08

11. Quality Standards
To deliver a remarkable product for the Pet4Life organization, The Derby Dev group needs to meet quality standards during the development of the project. We must ensure that our code is readable and easy to maintain. The team must properly log, manage, and communicate bugs and issues to eventually resolve. The team also must follow secure coding guidelines to prevent vulnerabilities in the code that could damage Pet4Life as an organization.
12. Technology/Infrastructure
The project for Pet4Life will be built on the WordPress platform as per the organization's request. It will be coded by the computers or laptops owned by the Derby Dev group.
13. ACCEPTANCE

All of the deliverables created under this SOW are reliant on the acceptance of the Authorized User. This is done to make sure that everything is being efficiently logged as accepted and so that the Authorized User has a clear, fully aware understanding of each deliverable and has stamped each of them with their approval. Each deliverable on this project will be accompanied by a Deliverable Acceptance Receipt. This receipt describes the deliverable and allows the Authorized User to indicate whether it is:

-Accepted

-Conditionally Accepted (with deficiencies listed)

-Rejected (with rationale)

The Authorized User will have 10 calendar days from receipt of the deliverable to provide a signed acceptance receipt, unless an alternative schedule is mutually agreed.

-Conditionally accepted deliverables must be corrected and resubmitted before they can be marked as accepted.

14. CHANGE MANAGEMENT

Purpose

Change management ensures that any modifications to project scope, schedule, deliverables, or requirements are documented, evaluated, and formally approved. This prevents scope creep, protects the project timeline, and keeps Pets4Life's nonprofit priorities at the center of decision-making.

Process

1. **Identify and Submit**
   Any team member or stakeholder may propose a change. The request must be written and clearly describe what is changing and why it is needed. This ensures that the request is specific and traceable.
2. **Log the Request**
   The Requirements Analyst records the change in the project's change log with a unique ID, along with the requester's name, date, and short description. This provides a central record for tracking all proposed changes.
3. **Team Review**
   The Project Manager, Requirements Analyst, Systems Architect, and Developers review the request together. The team considers whether the change is feasible within WordPress and plugin constraints, and whether it affects cost, schedule, or resources.
4. **Decision**
   The Project Manager and Pets4Life stakeholder decide to approve, reject, or defer the change. A short explanation of the decision is documented to provide context and accountability.
5. **Update Documentation**
   If approved, the change is reflected in the Statement of Work, Requirements Management Plan, and Requirements Traceability Matrix so that all project records stay consistent.
6. **Communicate**
   The outcome of the request and next steps are shared with the team during the weekly meeting. Meeting minutes record the decision so that everyone is aligned, and there is a written reference for stakeholders.

15. OTHER TECHNICAL/FUNCTIONAL REQUIREMENTS

Security- SSL must be enabled for all site functions to ensure data integrity as well as security for the whole system. Donation processes must be secure and make sure that the information from the doners is protected.
Backups and uptime - Daily backups and uptime monitoring will be included to ensure everything functions efficiently.
Automation- Integrations must remove redundant manual entry.
Reporting- must be able to easily get reports on donation summaries, volunteer hours by event and clinic attendance.

STATEMENT OF WORK

16. SPECIAL TERMS AND CONDITIONS

There are no special terms or conditions that are applicable to this project.

Mitigation of Delays

To minimize the risk of project delays, the team will combine prevention, monitoring, and response strategies. Weekly project meetings and documented stand-ups will be used to track progress against milestones, identify roadblocks early, and redistribute tasks when one area falls behind. Work will be organized into short sprints with smaller deliverables so that issues are identified and addressed quickly instead of accumulating near deadlines.

The team will maintain a risk log to track potential schedule risks, such as plugin compatibility issues, stakeholder availability, or resource conflicts. Each risk will be assigned to an owner responsible for monitoring and reporting its status. If a potential delay is identified, the Project Manager will escalate the issue to stakeholders immediately and propose corrective actions such as reallocating resources, adjusting sprint scope, or identifying alternate technical solutions.

Contingency planning will also be applied. For example, if a required WordPress plugin fails to integrate, the team will substitute a backup plugin or simplify the requirement to keep progress on track. If stakeholder feedback is delayed, baseline specifications will be used temporarily to maintain momentum until confirmation is received.

All decisions, adjustments, and corrective actions will be documented in the meeting minutes to ensure accountability. This proactive approach ensures that minor issues are managed before they escalate into significant schedule impacts, keeping the project aligned with Pets4Life's nonprofit objectives and deadlines.